SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/06/08
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009
CALL ORDER : 003 CONTRACT ID : 29-061-01.01 COUNTIES NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
STATE/FEDERAL AID NO: 29-061-01 CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-061-01
PAVEMENT & REHABILITATION, NORTH I, 2009 29-061-01
29-061-01
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/06/08 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,589,923.46 106.6289% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,428,912.11 100.0000% 93.7832%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 2,550,777.00 105.0173% 98.4885%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 2,584,169.01 106.3920% 99.7778%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,624,576.91 108.0557% 101.3380%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 2,649,464.46 109.0803% 102.2989%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 2,697,789.81 111.0699% 104.1648%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302005 300.000 TON | 40.00000 12000.00] 37.90000 11370.00] 18.00000 5400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401576 350.000 TON | 20.00000 7000.00] 15.00000 5250.00| 12.00000 4200.00
RECYCLED ASPHALT PAVEMENT | | |
0030 401667 360.000 TON | 60.00000 21600.00 | 80.50000 28980.00] 70.00000 25200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0035 401668 200.000 TON | 60.00000 12000.00] 102.10000 20420.00 | 73.00000 14600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0040 401696 1750.000 TON | 25.00000 43750.00] 18.50000 32375.00| 5.00000 8750.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401705 3000.000 TON | 57.00000 171000.00]| 79.66000 238980.00] 75.00000 225000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0055 401708 13780.000 TON | 67.00000 923260.00| 80.79000 1113286.20] 75.00000 1033500.00
| | |
| | |
| | |

STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I,
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PAGE

11/06/08
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CALL ORDER : 003 CONTRACT ID 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0070 402000 190.000 TON | 100.00000 19000.00 | 90.00000 17100.00] 90.00000 17100.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406001 5800.000 SYIN | 1.50000 8700.00 | 1.35000 7830.00 | 1.00000 5800.00
HOT-MIX PATCHING | | |
0090 701011 1000.000 LF | 30.00000 30000.00| 19.65000 19650.00 | 39.00000 39000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0100 701022 1670.000 LF | 30.00000 50100.00| 19.65000 32815.50] 39.00000 65130.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0110 705001 400.000 SF | 7.00000 2800.00 | 10.25000 4100.00| 10.00000 4000.00
P.C.C. SIDEWALK, 4" | | |
0120 705520 750.000 SF | 35.00000 26250.00| 30.50000 22875.00| 33.40000 25050.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705525 750.000 SF | 15.00000 11250.00| 16.30000 12225.00| 17.00000 12750.00
CURB RAMP, TYPE 1 | | |
0140 705526 2550.000 SF | 15.00000 38250.00] 14.90000 37995.00| 17.00000 43350.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0150 705527 2570.000 SF | 15.00000 38550.00] 18.30000 47031.00 | 17.00000 43690.00
CURB RAMP, TYPE 5 | | |
0160 708500 2.000 EACH | 250.00000 500.00 | 210.00000 420.00] 170.00000 340.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 2.000 EACH | 250.00000 500.00 | 265.00000 530.00] 300.00000 600.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 11.000 EACH | 1000.00000 11000.00]| 1210.00000 13310.00]| 700.00000 7700.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 22.000 EACH | 800.00000 17600.00 | 805.00000 17710.00]| 550.00000 12100.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 732500 150.000 TON | 40.00000 6000.00 | 25.00000 3750.00| 22.00000 3300.00
TOPSOIL | | |
0210 734013 3500.000 SY | 0.75000 2625.00 | 0.35000 1225.00| 0.57000 1995.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0220 735521 3500.000 SY | 1.00000 3500.00| 1.10000 3850.00 | 1.04000 3640.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 742500 3120.000 HOUR | 37.78000 117873.60] 37.78000 117873.60] 37.78000 117873.60
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I,
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PERMANENT PAVEMENT STRIPING,

CALL ORDER : 003 CONTRACT ID 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0240 742514 312.000 HOUR | 54.78000 17091.36| 54.78000 17091.36| 54.78000 17091.36
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 30.00000 2400.00] 25.00000 2000.00] 25.00000 2000.00
ARROWPANELS, TYPE C | | |
0260 743514 65.000 EADY | 75.00000 4875.00] 35.00000 2275.00] 80.00000 5200.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0270 743537 70.000 EADY | 110.00000 7700.00| 90.00000 6300.00] 125.00000 8750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0280 744505 23.000 EACH | 550.00000 12650.00 | 212.00000 4876.00] 670.00000 15410.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0290 744520 23.000 EACH | 850.00000 19550.00| 775.00000 17825.00 | 1000.00000 23000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0300 745527 1050.000 LF | 15.00000 15750.00 | 12.75000 13387.50| 12.50000 13125.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0310 745542 475.000 LF | 28.00000 13300.00| 24.45000 11613.75]| 26.00000 12350.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0320 745544 575.000 LF | 9.00000 5175.00] 10.60000 6095.00] 7.80000 4485.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0330 746591 450.000 EADY | 40.00000 18000.00 | 35.00000 15750.00 | 21.00000 9450.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0340 746774 15640.000 LF | 9.00000 140760.00] 8.70000 136068.00] 7.80000 121992.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746830 10.000 cCY | 800.00000 8000.00| 400.00000 4000.00] 160.00000 1600.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0360 746850 21.000 EACH | 800.00000 16800.00 | 755.00000 15855.00| 835.00000 17535.00
POLE BASE, TYPE 4 | | |
0370 748015 18950.000 SF | 3.00000 56850.00] 3.20000 60640.00 | 2.60000 49270.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



CONTRACT TITLE
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TABULATION OF BIDS

PAVEMENT & REHABILITATION, NORTH I,

2009

FINAL

CALL ORDER 003 CONTRACT ID 29-061-01.01 COUNTIES NEW CASTLE
LETTING DATE 10/16/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0380 748019 208640.000 LF | 0.20000 41728.00 | 0.09000 18777.60| 0.10000 20864.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 37900.000 SF | 1.00000 37900.00| 0.25000 9475.00 | 0.25000 9475.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 520.000 LF | 1.00000 520.00| 2.65000 1378.00] 4.10000 2132.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 520.000 EACH | 35.00000 18200.00| 33.00000 17160.00 | 27.00000 14040.00
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 104320.000 LF | 0.35000 36512.00] 0.35000 36512.00] 0.31000 32339.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0430 758000 575.000 SY | 25.00000 14375.00| 14.00000 8050.00] 1.00000 575.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0435 760502 91000.000 SYIN | 1.50000 136500.00] 0.26000 23660.00] 0.58000 52780.00
PAVEMENT MILLING, TAPER CUT | | |
0440 760505 14600.000 sY | 3.25000 47450.00 | 1.00000 14600.00 | 3.00000 43800.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 216390.000 SYIN | 0.75000 162292.50] 0.24000 51933.60] 0.58000 125506.20
PROFILE MILLING, HOT-MIX | | |
0460 762001 1320.000 LF | 2.00000 2640.00] 2.15000 2838.00] 0.50000 660.00
SAW CUTTING, HOT MIX | | |
0470 762002 1000.000 LF | 6.00000 6000.00] 4.80000 4800.00] 1.00000 1000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0480 763000 LUMP | 56408.00000 56408.00| 23000.00000 23000.00] 116277.09000 116277.09
INITIAL EXPENSE | | |
0490 763500 LUMP | 56408.00000 56408.00] 25000.00000 25000.00] 53000.00000 53000.00
MAINTENANCE OF TRAFFIC | | |
0500 763505 760.000 HOUR | 75.00000 57000.00| 75.00000 57000.00| 75.00000 57000.00
TRAFFIC OFFICERS | | |
0510 763621 LUMP | 1980.00000 1980.00| 10000.00000 10000.00 | 1.55000 1.55
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,589,923.46]| $ 2,428,912.11| $ 2,550,777.00
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 2,589,923.46]| $ 2,428,912.11| $ 2,550,777.00
DBE GOALS | 0 % % %




SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/06/08
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009
CALL ORDER : 003 CONTRACT ID : 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| HARMONY CONSTRUCTION INC | DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T e
SECTION 0001 Category 0001
| | |
0010 302005 300.000 TON | 39.95000 11985.00 | 29.50000 8850.00| 36.00000 10800.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401576 350.000 TON | 21.75000 7612.50 19.00000 6650.00] 44.00000 15400.00
RECYCLED ASPHALT PAVEMENT | | |
0030 401667 360.000 TON | 73.35000 26406.00 | 76.00000 27360.00| 97.00000 34920.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0035 401668 200.000 TON | 85.60000 17120.00 | 72.00000 14400.00 | 91.00000 18200.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0040 401696 1750.000 TON | 15.00000 26250.00 | 32.65000 57137.50] 36.00000 63000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401705 3000.000 TON | 83.00000 249000.00 | 72.25000 216750.00 | 80.00000 240000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0055 401708 13780.000 TON | 81.20000 1118936.00] 83.60000 1152008.00] 79.00000 1088620.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0070 402000 190.000 TON | 92.50000 17575.00 | 80.00000 15200.00] 220.00000 41800.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0080 406001 5800.000 SYIN | 1.65000 9570.00 | 1.40000 8120.00| 1.60000 9280.00
HOT-MIX PATCHING | | |
0090 701011 1000.000 LF | 27.00000 27000.00 | 16.30000 16300.00 | 20.00000 20000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
0100 701022 1670.000 LF | 32.25000 53857.50] 14.90000 24883.00| 18.00000 30060.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0110 705001 400.000 SF | 5.40000 2160.00] 7.50000 3000.00] 4.40000 1760.00
pP.C.C. SIDEWALK, 4" | | |
0120 705520 750.000 SF | 35.60000 26700.00| 30.00000 22500.00 | 26.00000 19500.00
| | |
| | |



CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/06/08
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009
CALL ORDER : 003 CONTRACT ID : 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 705525 750.000 SF | 10.00000 7500.00 | 13.00000 9750.00 | 20.00000 15000.00
CURB RAMP, TYPE 1 | | |
0140 705526 2550.000 SF | 10.00000 25500.00| 13.00000 33150.00] 18.00000 45900.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0150 705527 2570.000 SF | 10.00000 25700.00| 13.00000 33410.00] 18.00000 46260.00
CURB RAMP, TYPE 5 | | |
0160 708500 2.000 EACH | 225.00000 450.00| 350.00000 700.00| 500.00000 1000.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 2.000 EACH | 313.20000 626.40| 400.00000 800.00] 500.00000 1000.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 11.000 EACH | 1080.00000 11880.00]| 925.00000 10175.00]| 900.00000 9900.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 22.000 EACH | 702.00000 15444.00 | 450.00000 9900.00 | 960.00000 21120.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 732500 150.000 TON | 34.50000 5175.00 | 27.00000 4050.00 | 45.00000 6750.00
TOPSOIL | | |
0210 734013 3500.000 SY | 0.25000 875.00] 0.26000 910.00] 0.29000 1015.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0220 735521 3500.000 SY | 0.50000 1750.00| 0.50000 1750.00| 0.49000 1715.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 742500 3120.000 HOUR | 37.78000 117873.60] 37.78000 117873.60] 37.78000 117873.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 312.000 HOUR | 54.78000 17091.36| 54.78000 17091.36| 54.78000 17091.36
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 30.00000 2400.00 | 25.00000 2000.00 | 38.00000 3040.00
ARROWPANELS, TYPE C | | |
0260 743514 65.000 EADY | 90.00000 5850.00 | 85.00000 5525.00 | 70.00000 4550.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0270 743537 70.000 EADY | 135.00000 9450.00 | 115.00000 8050.00]| 140.00000 9800.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0280 744505 23.000 EACH | 216.00000 4968.00 | 350.00000 8050.00 | 220.00000 5060.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0290 744520 23.000 EACH | 788.40000 18133.20] 1025.00000 23575.00| 780.00000 17940.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I,
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REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

CALL ORDER : 003 CONTRACT ID 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 745527 1050.000 LF | 12.95000 13597.50| 13.00000 13650.00 | 13.00000 13650.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0310 745542 475.000 LF | 24.85000 11803.75]| 27.00000 12825.00| 25.00000 11875.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0320 745544 575.000 LF | 10.80000 6210.00] 8.10000 4657.50] 11.00000 6325.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0330 746591 450.000 EADY | 60.00000 27000.00| 38.00000 17100.00| 48.00000 21600.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0340 746774 15640.000 LF | 8.85000 138414.00] 8.75000 136850.00] 9.60000 150144.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746830 10.000 cCY | 432.00000 4320.00] 240.00000 2400.00] 430.00000 4300.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0360 746850 21.000 EACH | 766.80000 16102.80| 620.00000 13020.00| 760.00000 15960.00
POLE BASE, TYPE 4 | | |
0370 748015 18950.000 SF | 3.25000 61587.50| 3.24000 61398.00| 3.40000 64430.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748019 208640.000 LF | 0.19000 39641.60] 0.10000 20864.00| 0.19000 39641.60
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 37900.000 SF | 0.54000 20466.00| 0.50000 18950.00 | 1.10000 41690.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 520.000 LF | 2.70000 1404.00] 2.70000 1404.00] 2.00000 1040.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 520.000 EACH | 30.25000 15730.00| 30.24000 15724.80| 28.00000 14560.00
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 104320.000 LF | 0.36000 37555.20] 0.36000 37555.20] 0.33000 34425.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0430 758000 575.000 SY | 27.00000 15525.00| 18.17000 10447.75| 26.00000 14950.00
| | |
| | |
| | |
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TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I,
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2009
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CALL ORDER : 003 CONTRACT ID 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0435 760502 91000.000 SYIN | 0.79000 71890.00 | 0.49000 44590.00 | 0.41000 37310.00
PAVEMENT MILLING, TAPER CUT | | |
0440 760505 14600.000 sY | 1.50000 21900.00] 2.90000 42340.00 | 1.40000 20440.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 216390.000 SYIN | 0.29000 62753.10| 0.58000 125506.20] 0.37000 80064.30
PROFILE MILLING, HOT-MIX | | |
0460 762001 1320.000 LF | 1.50000 1980.00| 1.80000 2376.00] 2.20000 2904.00
SAW CUTTING, HOT MIX | | |
0470 762002 1000.000 LF | 7.55000 7550.00] 3.00000 3000.00] 4.80000 4800.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0480 763000 LUMP | 62050.00000 62050.00 | 30000.00000 30000.00] 21000.00000 21000.00
INITIAL EXPENSE | | |
0490 763500 LUMP | 20000.00000 20000.00| 90000.00000 90000.00 | 70000.00000 70000.00
MAINTENANCE OF TRAFFIC | | |
0500 763505 760.000 HOUR | 75.00000 57000.00| 75.00000 57000.00| 75.00000 57000.00
TRAFFIC OFFICERS | | |
0510 763621 LUMP | 4850.00000 4850.00] 3000.00000 3000.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,584,169.01| $ 2,624,576.91] $ 2,649,464 .46
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 2,584,169.01| $ 2,624,576.91| $ 2,649,464 .46

DBE GOALS
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009
CALL ORDER : 003 CONTRACT ID : 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

(
DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

| | |

| | |

| | |

| | |
—————————————————————————————————————————— T

SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 302005 300.000 TON | 38.40000 11520.00]| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401576 350.000 TON | 31.00000 10850.00 | |
RECYCLED ASPHALT PAVEMENT | | |
0030 401667 360.000 TON | 91.25000 32850.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0035 401668 200.000 TON | 78.40000 15680.00 | |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0040 401696 1750.000 TON | 21.00000 36750.00] |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401705 3000.000 TON | 80.30000 240900.00 | |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0055 401708 13780.000 TON | 80.50000 1109290.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0070 402000 190.000 TON | 75.00000 14250.00] |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0080 406001 5800.000 SYIN | 2.00000 11600.00| |
HOT-MIX PATCHING | | |
0090 701011 1000.000 LF | 37.00000 37000.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0100 701022 1670.000 LF | 37.00000 61790.00 | |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0110 705001 400.000 SF | 6.00000 2400.00 | |
P.C.C. SIDEWALK, 4" | | |
0120 705520 750.000 SF | 33.75000 25312.50] |
| | |
| | |



20" PRECAST CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/06/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH I, 2009
CALL ORDER 003 CONTRACT ID 29-061-01.01 COUNTIES NEW CASTLE
LETTING DATE 10/16/08 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 705525 750.000 SF | 21.00000 15750.00 | |
CURB RAMP, TYPE 1 | | |
0140 705526 2550.000 SF | 21.10000 53805.00| |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0150 705527 2570.000 SF | 21.10000 54227.00| |
CURB RAMP, TYPE 5 | | |
0160 708500 2.000 EACH | 265.00000 530.00 | |
REPLACING CATCH BASIN GRATES | | |
0170 708504 2.000 EACH | 900.00000 1800.00]| |
REPLACING CATCH BASIN FRAMES | | |
0180 710001 11.000 EACH | 795.00000 8745.00 | |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 22.000 EACH | 740.00000 16280.00| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 732500 150.000 TON | 31.00000 4650.00 | |
TOPSOIL | | |
0210 734013 3500.000 SY | 0.32000 1120.00| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0220 735521 3500.000 SY | 2.50000 8750.00 | |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 742500 3120.000 HOUR | 37.78000 117873.60] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 312.000 HOUR | 54.78000 17091.36| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 26.50000 2120.00 | |
ARROWPANELS, TYPE C | | |
0260 743514 65.000 EADY | 87.00000 5655.00 | |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0270 743537 70.000 EADY | 229.00000 16030.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0280 744505 23.000 EACH | 210.00000 4830.00 | |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0290 744520 23.000 EACH | 772.00000 17756.00| |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/06/08
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REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH I,
CALL ORDER : 003 CONTRACT ID 29-061-01.01 COUNTIES NEW CASTLE
LETTING DATE 10/16/08 DISTRICT
SET-ASIDE
I ( 6 ) | I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 745527 1050.000 LF | 12.70000 13335.00| |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0310 745542 475.000 LF | 24.30000 11542.50| |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0320 745544 575.000 LF | 11.00000 6325.00] |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0330 746591 450.000 EADY | 53.00000 23850.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0340 746774 15640.000 LF | 8.65000 135286.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746830 10.000 cCY | 425.00000 4250.00] |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0360 746850 21.000 EACH | 750.00000 15750.00 | |
POLE BASE, TYPE 4 | | |
0370 748015 18950.000 SF | 3.38000 64051.00 | |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748019 208640.000 LF | 0.18000 37555.20] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 37900.000 SF | 1.06000 40174.00| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 520.000 LF | 1.75000 910.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 520.000 EACH | 27.50000 14300.00| |
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 104320.000 LF | 0.33000 34425.60] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0430 758000 575.000 SY | 29.35000 16876.25| |
| | |
| | |
| | |

ETC.
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009
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CALL ORDER : 003 CONTRACT ID : 29-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0435 760502 91000.000 SYIN | 0.32000 29120.00] |
PAVEMENT MILLING, TAPER CUT | | |
0440 760505 14600.000 sY | 1.40000 20440.00] |
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 216390.000 SYIN | 0.22000 47605.80 | |
PROFILE MILLING, HOT-MIX | | |
0460 762001 1320.000 LF | 2.15000 2838.00] |
SAW CUTTING, HOT MIX | | |
0470 762002 1000.000 LF | 4.75000 4750.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0480 763000 LUMP | 59300.00000 59300.00] |
INITIAL EXPENSE | | |
0490 763500 LUMP | 88400.00000 88400.00 | |
MAINTENANCE OF TRAFFIC | | |
0500 763505 760.000 HOUR | 75.00000 57000.00| |
TRAFFIC OFFICERS | | |
0510 763621 LUMP | 12500.00000 12500.00| |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,697,789.81] $ | $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 2,697,789.81] $ 0.00] $

DBE GOALS |
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